Pre-Current

App F IX 4

Previous References
ME 118 28 18 3 2 4

1928
(ME)

File No 69 28
Serial Nos 4 8 2 5 2

Later References

General and Revenue Secretariat.

Serial Nos

Part B for Mayso

SUBJECT

Revised
- Estimate for lowering the drain in Jeeva Mahajanakatte Mysore city

5-12 The Chairman Town Board Mysore
The Comptroller to Govt
L 7504-5 Dy 11-5-1929
Sanctions the revised estimate for
Rs 1,462

Mr 69-28-48

1307 25 4 27

(1) Enc Revised Estimate in Duplicate
(2) Report in Duplicate
(3) Plans in Duplicate
(4) Boards Resolution

OFFICE OF THE CHAIRMAN
CITY IMPROVEMENT TRUST BOARD MYSORE

Dated 22nd April 1929

28 IT 24/4

FROM

T G RAMA IYER ESQ B A
Chairman City Improvement Trust Board
Mysore

4756 SECTT
GE 27 APR 1929
L S G BRANCH

TO

The General Secretary
to the Government of His Highness the Maharaja
of Mysore

SIR

I have the honor to forward herewith a revised estimate for lowering the drain in Jeevannaravanakatte sanctioned by the Board of Trustees at their ordinary meeting held on 23rd March 1929 and to request that you may be so good as to obtain the sanction of Government thereto

2 The report accompanying the plans and estimates in duplicate explains the nature and necessity for the work A copy of the Board's Resolution thereon is also forwarded for reference

3 The original estimate for Rs 790/- was sanctioned by Government in their order No L 2953-54/Mr 118-28-4 dated 15/17th October 1928 The cost of the revised estimate comes to Rs 1 462/- and the work is almost completed The excess of Rs 672/- will be met by re-appropriation of grants for the current year

File leasure to G O No. 2953-54 — Mr 118-28-4 dated 15/17 10 28 is put up Draft G O submitted

I have the honor to be
Sir
Your most obedient servant

Chairman

29/4/29 Second Member

30/4 30/4

ML 69-28

4756

Sec 52 To The Chairman, Mysore City Improvement Trust Board Mysore.

" Camp to Gonda

No-L7504-5 Dy 11 5 29

Sanctions the Boards Resolution approving a revised estimate for Rs 1462/= for lowering the drain in Jeevanrayanakatte at Mysore

V SECTT
15 MAY 1929
L S & BRANCH

Proceedings of the 9th ordinary meeting of the Board of Trustees for the Improvement of the City of Mysore held at the Chairman's offfice on Saturday the 23rd March 1929 at 8 A M

Present

T G Rama Iyer Esquire B A (Chairman)

1 The Sanitary Commissioner of Mysore
2 The Vice-President, City Municipal Council Mysore
3 The Health Officer, Do
4 Rajakaryaprasaktha D K Daresha Esquire B A
5 J E A D'Cruz, Esquire A C E B C E

Absent

1 Sir Charles Todhunter K C S I
2 Mahomed Sait Esquire
3 K Dhanakotichetty Esquire

---

x x

XXIX Revised estimate for Rs 1 462 for lowering the drain in Jeevanmarayanakatte

Sanctioned

x x

"Copy"

Chairman

Proceedings of the 9th ordinary meeting of the

Board of Trustees for the Improvement of the City of Mysore held

at the Chairman's office on Saturday the 23rd March 1929 at 8 A M

Present

T G. Rama Iyer Esquire B A (Chairman)

1 The Sanitary Commissioner of Mysore

2 The Vice-President City Municipal Council Mysore

3 The Health Officer Do

4 Rao Bahadur D.K Daresha Esquire B A

5 J F A D'Cruz Esquire A C E B C E

Absent

1 Sir Charles Todhunter K C S I

2 Mahomed Sait Esquire

3 K Dharmottiettey Esquire

---

x x

XXIX Revised estimate for Rs 1 462 for lowering the

grain in Devammareyanahalle

Sanctioned

x x

"Copy"

Chairman

— Cannore City Improvement —

— Trust Board —

Original

Revised estimate for lowering the drain in Veeravanarayana Patte

Amount of Estimate for Rupees 1462'

5

Report to accompany the revised estimate for lowering the Odrain in Jeevannarayanakatte

---

Amount of estimate Rs 1,462/-

An estimate for Rs 790/- for the above work was sanctioned by the Board in their Resolution No XLVII dated 22nd September 1928 The spot was since inspected by - Dr Coleman and he is of opinion that the drain should be further lowered Instructions have also been received from the Private Secretary to the Dewan to the same effect Accordingly, a revised estimate for Rs 1,462/- has been prepared and submitted herewith for sanction

Chairman

MYSORE CITY IMPROVEMENT TRUST BOARD

Estimate for the probable cost of Lowering the storm water drain in Jeevanmarayana Halle from Viceroy Road Tunnel upto Narayana Sastry Road

WD 240—GBPM—500—28 8 28

Particulars of work	No	Dimension			Contents	Total	Unit	Rate			Amount		
		L	B	D				Rs	a	p	R	a	P
1th work Excavation cutting and filling including consolidation —													
From Viceroy Road Tunnel to upto the sill of the drain near crossing the road	1	475	7 Aug	3½ Aug	11637								
Road portion above the covering slab	1	93	9	10 Aug	8370								
Drain in the lane between 1st to 2nd cross ab Narayana Sastry Rd	1	132	6	4 85	3841								
2nd cross ab Narayana Sastry Rd	1	147	6	2 08	1629								
— do — over the covering slab	1	147	5	2¼	1662								
To Earth work cft					27031	1001	99		5	6	344		
moving and reconstructing the rough stone revetment with jelly packing —													
Road portion ab sides	2	94	1½	3½	987								
— do — bed	1	94	5	1	470								
Drain with lane from top upto 2nd Crossing of Narayana Sastry Road	2	132	1½	2	792								
— do — Bed	2	147	1½	3	1323								
Serpent flowing from Viceroy Road Tunnel upto 537 ft	1	537	4½	1½	3625								
Total work cft					7932	294	99	1	8		441		

Carried over

Brought forward										
Removing and reconstructing old rough stone revetment in Chunam Mortar										
Drain in Face	2	132	1½	6	2376					
— do — Bed portion	1	132	5	1	660					
Total in cft					3036	3036 cft	cft	-	3	569
Pointing with Chunam Mortar for rough stone Revetment										
Band portion Sides & Bed	1	94	9		846					
Drain in Line sides & bed	1	132	14		1848					
Crossing of Narayana sanctioned	1	147	8		1176					
Total					3870	3870	Sqr	2		78
Removing and relaying the covering Lab 5 to 6 thick including Wedging and pointing with Chunam Mortar										
Band portion	1	94	4		376					
Crossing at Narayana Sanctioned	1	147	4½		662					
Total in Sft					1038	1038 Sft	Sft	-	2	130
Total										1562
Contingencies for unforeseen items										68
Grand Total Amount										1630
— Deduct 10½ / as per the tender										168
Total Balance Rs										1462

N Ramswamy
Irrigation Board Engineer

Chairman

10

G R S VI G 34J

SUBJECT

Diary No of letter replied to 4756

General and Revenue Secretariat

( )

the 19

Date of issue 7 P 11 5 29

Signed by Mr C G R Rau

[ay this be

i Printed ?

ii reated as a stand ng order ?

i i publ shed in the Gazette
Engli h Part ?

iv translated ?

v placed at the disposal of the press ?

vi published in the Gazette
K nnada Part ?

Section MC
File No 69-28
Serial No 52

Proceedings of the Government of His Highness the Maharaja of Mysore

Read— G O No L 2953-54 — MC 118 28-4, dated the 17th October 1928, sanctioning other things, an estimate for Rs 790/= for lowering the drain in Jeevaramanayana kattē

Letter no 1307 dated the 22nd April 1929 from the Chairman Mysore City Improvement Board, soliciting under the Circumstances explained [illegible] a revised estimate for Rs 1462/= for lowering

the Drain u Jeevanmaa-
Rayanakatte, the 11
excess of Rs 672/- over
the original estimate
sanctioned in the
~~[illegible]~~ above
b-o being met by
re-appropriation
of sanctioned grants
during the current
year

Over Rs 1504-5 plan & estimate
Mr ... & much ... Exc
p Sanctioned & the original estimate is cancelled

Mr 30 4 29
WD/30/4 Genl-Leg & Genl

Wd 29 4 29 5

To

The Chairman,
City Municipal Board,
Mysore, with the dated estimate
& copy to Genl

Copied by

Examined by